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Town of Henderson  •  Sewer District No. 1 Project

June 2, 2026

Town of Henderson  
12105 Town Barn Road  
Henderson, New York 13650

Re:	 Sewer District No. 1 Project 
File: 	 702.5465

Dear Town Board Members:

Barton & Loguidice, D.P.C. (B&L) is pleased to submit our 
qualifications to provide the Town of Henderson with 
engineering consulting services for the Sewer District 
No. 1 Project. Through preparation of the February 2026 
preliminary engineering report (PER) and related sewer 
system evaluations, B&L has developed a strong working 
relationship with the Town and a thorough understanding 
of the project’s existing conditions, regulatory 
considerations, funding needs, and long-term objectives. 
We appreciate the opportunity to continue supporting the 
Town in advancing a practical, cost-effective wastewater 
solution for the community. 
 
B&L is a New York State licensed professional engineering 
firm with extensive experience delivering municipal 
wastewater collection and treatment projects throughout 
New York State, including projects funded through state 
and federal financing programs. Our multidisciplinary 
team provides expertise in wastewater engineering, 
environmental permitting, civil/site design, funding 
coordination, and construction phase services, allowing 
us to efficiently guide projects from planning through 
construction. 
 
To support successful project delivery, B&L will partner 
with qualified subconsultants for specialized surveying 
and subsurface investigation services. Our approach 
emphasizes collaboration, responsiveness, and practical 
engineering solutions that balance performance, 
regulatory compliance, constructability, and affordability. 
We believe our familiarity with the Town and the project 
uniquely positions our team to support the Town through 
design, bidding, construction, and project closeout 
activities.

Sincerely, 
Barton & Loguidice, D.P.C.

 
Eric A. Pond, P.E. 

Senior Vice President

Project Approach and Innovation 
B&L’s approach to the Sewer District No. 1 Project builds 
upon our familiarity with the Town and the recommendations 
identified in the February 2026 PER and sewer system 
analysis. Our team will focus on advancing the recommended 
alternative while continuing to support the Town’s efforts to 
rebuild community trust through transparent communication 
and increased public engagement throughout the project. 
 
Recognizing the importance of affordability and long-term 
sustainability, B&L will work closely with the Town, the 
Development Authority of the North Country, and funding 
agencies to maximize available grant opportunities and 
outside funding assistance. Drawing on experience from 
similar wastewater infrastructure projects across New York 
State, our team will develop a resilient system that serves the 
community’s current needs while supporting future growth 
and development opportunities. 
 
During the design phase, B&L will provide subsurface 
investigation coordination, site survey oversight, permitting 
and regulatory assistance, preliminary design, and final 
design services for the proposed sanitary collection and 
treatment systems, including preparation of technical 
specifications and engineering plans. Our team will continue 
to coordinate closely with the Town, regulatory agencies, and 
project stakeholders to efficiently advance the project while 
maintaining compliance with state and federal requirements. 
 
Following completion of design, B&L will continue 
supporting the Town through the bidding and construction 
phases of the project, including bidding assistance, 
construction administration, construction observation, 
and infrastructure start-up and commissioning. Our 
team understands the importance of maintaining quality 
control, project communication, and regulatory funding 
compliance throughout construction and will provide full-time 
construction observation services to support successful 
project implementation and closeout. 
 

Ability to Meet the Town’s Schedule 
B&L understands the importance of maintaining project 
momentum while balancing funding, permitting, and 
community considerations. We recommend authorizing 
preliminary design and house inspection services following 
the anticipated August 2026 referendum vote. Final design 
efforts would begin at the end of 2026 upon receipt of grant 
funding, allowing for completion of design and regulatory 
approvals by Fall 2027. This schedule would position the 
project for construction in 2028 while maintaining flexibility 
for funding and regulatory coordination requirements.
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Project Engineers
Taylor J. Jennings, P.E. 

Managing Engineer

Marisa C. Clark. 
Staff Engineer

Kyle R. Nichols, I.E. 
Engineer II

Project Manager/Point of Contact
Dustin J. Clark, P.E. 

Senior Associate 
dclark@bartonandloguidice.com 

315-701-9810

Technical Advisor
John J. Condino 

Senior Project Manager

SEQR/NEPA Compliance 
Johanna E. Duffy, CWB®, PWS 

Associate

Grete L. Day, PWS 
Lead Environmental Scientist

Officer-in-Charge
Eric A. Pond, P.E. 

Senior Vice President

Wastewater Treatment
Jesse D. Semanchik, P.E. 

Senior Associate

Transportation/Work Zone  
Traffic Control

Mark C. Budosh, P.E. 
Vice President

William F. Finch III, P.E. 
Managing Engineer

Qualifications of Key Personnel
B&L has assembled a focused team of professionals with extensive experience in municipal wastewater planning, 
design, funding coordination, and construction phase services. The organizational chart below illustrates the roles and 
responsibilities of the proposed project team supporting the Town of Henderson.

Geotechnical
CME Associates (WBE)

Surveying
Costich Engineering 

(WBE)

Architectural/Structural
Aubertine and Currier 

(WBE/DBE)

Mechanical/Electrical/
Plumbing 

Jade Stone Engineering 
(WBE)

WBE Subconsultants

Site Desgn
Kayla J. Kibling 
Staff Engineer
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Eric A. Pond, P.E. Senior Vice President

Mr. Pond provides technical leadership and oversight for 
municipal wastewater infrastructure projects throughout 
New York State, including planning, funding coordination, 
district formation, permitting, public engagement, design, 
construction administration, and implementation of 
complex utility and treatment system improvements. 

Dustin J. Clark, P.E. Senior Associate

Mr. Clark has extensive experience leading municipal 
wastewater infrastructure projects, including collection, 
pumping, treatment, storage, and transmission systems. His 
background includes planning, permitting, district formation, 
public engagement, design, and construction phase services 
for projects from concept through completion.

John J. Condino Senior Project Manager

Mr. Condino has more than 30 years of experience in 
municipal wastewater infrastructure, environmental 
compliance, permitting, and utility operations. His 
background includes project planning, funding, 
environmental review, intermunicipal coordination, and 
operations support for regional infrastructure projects.

Jesse D. Semanchik, P.E. Senior Associate

Mr. Semanchik has experience in the planning, permitting, 
design, and construction support of municipal wastewater 
infrastructure projects. His background includes wastewater 
treatment process evaluations, pumping stations, collection 
systems, biological nutrient removal, sludge handling 
systems, and infiltration and inflow investigations.

Taylor J. Jennings, P.E. Managing Engineer

Mr. Jennings has experience in the planning, design, 
permitting, and construction administration of municipal 
wastewater infrastructure projects. His background includes 
preliminary engineering reports, utility district formation, 
funding applications, regulatory coordination, construction 
documents, and construction inspection services. 

Marisa C. Clark Staff Engineer

Ms. Clark has experience in the planning, design, and 
funding coordination of municipal wastewater infrastructure 
projects. Her background includes wastewater collection 
systems, water distribution infrastructure, GIS mapping, 
hydraulic modeling, grant applications, and coordination 
with regulatory and funding agencies.

Kyle R. Nichols, I.E. Engineer II

Mr. Nichols has experience in the planning, design, 
permitting, and construction phase support of municipal 
wastewater infrastructure projects. His background includes 
engineering reports, design calculations, cost estimating, 
funding applications, GIS mapping, regulatory coordination, 
and preparation of construction plans and specifications.

Kayla J. Kibling Staff Engineer

Ms. Kibling has experience in site development, utility design, 
stormwater management, permitting, and land planning 
projects. Her background includes site plan approvals, 
construction cost estimating, budget coordination, and 
stormwater compliance, including certified stormwater 
pollution prevention plan inspection services.

Johanna E. Duffy, CWB®, PWS Associate

Ms. Duffy is experienced in environmental permitting, 
wetland delineation, habitat assessments, ecological 
monitoring, and environmental review for infrastructure 
projects. Her background includes SEQRA and NEPA 
compliance, agency coordination, hazard mitigation 
planning, and GIS analysis for municipal projects.

Grete L. Day, PWS Lead Environmental Scientist

Ms. Day has experience in environmental permitting, 
ecological assessments, and environmental review for 
municipal infrastructure projects. Her background includes 
SEQRA and NEPA compliance, wetland delineation, habitat 
assessments, agency coordination, and permitting support 
for wastewater, stormwater, and resiliency projects.

Mark C. Budosh, P.E. Vice President

Mr. Budosh has experience in traffic and transportation 
engineering for municipal infrastructure projects. This 
includes traffic studies, roadway and intersection design, 
pavement design, multimodal transportation planning, traffic 
control analysis, and preparation of construction plans and 
cost estimates in accordance with NYSDOT standards.

William F. Finch III, P.E. Managing Engineer

Mr. Finch has experience in transportation and municipal 
infrastructure projects, including roadway rehabilitation, 
traffic engineering, drainage improvements, pedestrian 
facilities, and bridge design. His experience includes traffic 
analysis, highway design, cost estimating, construction 
documents, and construction inspection services.
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Similar Project Experience

Sewer District No. 1
Town of Hounsfield, New York 

The Town of Hounsfield is currently undertaking the Sewer 
District No. 1 Project to provide municipal sewer service 
along the NYS Route 12F corridor serving the proposed 
Jefferson County IDA business park and Watertown 
International Airport. The project includes installation of 
a new low-pressure sewer system conveying wastewater 
to the Village of Brownville Wastewater Treatment Plant. 
Improvements include approximately 14,700 linear feet 
of HDPE pressure sewer main, a future-capacity duplex 
pump station, a 200-foot Black River pipe bridge crossing, 
and system interconnections necessary to support both 
current and future wastewater demands. The project is 
funded through a combination of New York State Empire 
State Development grants, Jefferson County ARPA 
funding, and NYSEFC financing. The project will support 
regional economic development, airport expansion, and 
environmental protection by reducing reliance on aging 
and failing septic systems.

Client Contact
Beth Arthur  
Town Supervisor 
Town of Hounsfield 
20935 Storrs Road 
Sackets Harbor, New York 13685 
315-771-3849 
townsupervisor@townofhounsfield.com

Sewer and Wastewater Treatment  
Plant Improvements  
Village of Clayton, New York

The Village of Clayton completed an $11.3 million Sewer 
and Wastewater Treatment Plant Improvements Project to 
address significant inflow and infiltration (I&I) issues that 
overloaded the Village’s collection system and wastewater 
treatment plant during wet weather events. The project 
included approximately 3,200 linear feet of new force main, 
pump station improvements, an influent diversion vault, new 
filtration and UV disinfection facilities, and upgrades to the 
treatment process to improve effluent quality and system 
reliability. B&L provided consulting, design, permitting, 
bidding, construction administration, and construction 
observation services for the project. The improvements 
were designed to reduce combined sewer overflows to 
the St. Lawrence River, protect public health and water 
quality, and support the long-term resiliency of the Village’s 
wastewater infrastructure.

Client Contact
Nancy Hyde 
Mayor 
Village of Clayton 
425 Mary Street 
Clayton, New York 13624 
315-686-5552 
mayorhydevillageofclayton.org
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Select Sewer/Wastewater Funding Project Experience

Project Grant Funding 
Received

Funding Agencies  
Involved

Town of Champlain 
Sewer District No. 7 $16,162,500 NYSEFC, WIIA, WQIP

Village of Champlain  
WWTF Disinfection and Capital Improvements $2,076,000 WIIA, WQIP

Village of Canton  
WWTP and Riverside Pump Station Improvements $3,375,000 WIIA

Village of Clayton  
Wastewater Treatment and Collection Improvements $5,200,000 WIIA, USDA RD, REDI

Village of Malone  
Wastewater Treatment Plant Improvements $5,000,000 NYSEFC, WIIA, WQIP

Town of Morristown 
Water System Improvements $500,000 NYSEFC, BIL-GS

Town of Massena 
Water District Development $13,357,000 NYSEFC, BIL-GS, STAG, USDA RD

Town of Hermon 
Water Infrastructure Improvements $6,140,650 NYSEFC, WIIA, CDBG, ARPA

Town of Hermon  
Sewer Improvements $1,038,000 WIIA, WQIP

Village of Adams 
WWTF and Collection System Improvements $2,000,000 NYSEFC, WIIA, WQIP

Town of Brutus, Town of Elbridge, and Village of Jordan 
Joint Water Project $12,000,000 NYSEFC, WIIA

Town of Constantia 
Northshore Sewer Project $12,000,000 USDA, NYSEFC, WIIA, WQIP, STAG, 

CDBG

Town of Chenango 
Sewer System Improvements $16,000,000 NYSEFC, WIA, WQIP

City of Fulton 
Wastewater Treatment Plant Improvements $24,500,000 NYSEFC, WQIP

Town of Sullivan 
Bridgeport Sewer Project $6,500,000 NYSEFC, USDA, CDBG

Town of Pamelia 
Sewer District No. 10 $8,734,500 NYEFC, WIIA

Village of Cayuga and Town of Aurelius 
Joint Sewer District $2,000,000 NYSEFC, USDA RD

Town of Cherry Creek 
Sanitary Sewer System Improvements $3,000,000 NYSEFC, USDA RD, Earmark

Village of Dundee 
Sanitary Sewer System Improvements $9,300,000 NYSEFC, WIIA, WQIP, USDA RD


